Release Summary Sheet

Contract (PO) Number: 15880

Release Number: 31

Specification Number: 58904

Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF
FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: $1,379,946.24

Release Description: CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF
FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025
Submission Date:



CITY OF CHICAGO

Original (D
BLANKET RELEASE ginal (Department)
Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer
RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
7/8/2010 15880 31 58904 50167025 A 1
DELIVER TO: 84-A06 ORDERED FROM:
A06 FH PASCHEN SN NIELSEN&ASS LLC
BUREAU OF BRIDGES AND TRANSIT O'HARE PLAZA
30 N. LASALLE ST - STE 500 8725 W HIGGINS SUITE 200

Chicago, IL

CHICAGO ILLINOIS 60602-2570

CHICAGO, IL 60631

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT:

742-3244

PO DESCRIPTION: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15880

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: AD4

BUREAU OF ADMINISTRATION AND
PLANNING
CHICAGO ILLINOIS 60602-2570, I

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uom COosT TOTAL COST
1 1 96875 1,379,946.24 usbD 1.00 1,379,946.24
CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK
SPACE & STRUCTURES
REQ# 51149; 09-84-11-034; MADISON STREET BRIDGE HOUSE; PO# 15880
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 010 O0A50 0842125 9010 220540 0000 00000000 000000 00000 0000 1,379,946.24
1 SHIPMENT TOTAL: 1,379,946.24
RELEASE TOTAL: 1,379,946.24

7/7//0

SIGNATURE &~

"DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consuiting Services; Special Conditions, Disclosure

Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago

Department of Transportation
30 North LaSalle Street
Chicago, IL 60602

To: Department of Transportation

Sub-Order Total: 1,379,946.24

Date: June 16, 2010

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements .

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attomeys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behaif of any person other than himself undertakes to
influence any legisiative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:
Project name: 09-84-11-034 Madison St. Bridge House Stabilization

Specification,loan or other identifying number: 15880

2. Name of Contractor: F.H.Paschen, S.N.Nielsen & Assoc., Inc.

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated

to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
?\LI;ISDIIEEESSSS WBE (attorney,lobbyist, whether paid
Name or Non subcontractor,etc.) or estimated)
Valor Technologies, Inc. 3 North Point Court MBE Subcontractor $1,500.00 Est.
Bolingbrook, IL, 60440
Katco Development, Inc 415 S. William Street WBE Subcontractor $2,500.00 Est.
Mt. Prospet, IL, 60056
Cabo Construction Corp 1270 S. Kostner MBE Subcontractor $471,235.00 Est,.
Chicago, IL, 60623
Raimonde Drilling 770 Factory Road WBE Subcontractor $94,400.00 Est.
Addison, IL, 60101
Industrial Fence 1300 S. Kilbourne Ave. MBE Subcontractor $1,800.00 Est.
Chicago, IL, 60623
Horizon Contractors 1355 W. Fulton MBE Subcontractor $4,500.00 Est.
Chicago, IL, 60607
Market Contracting Services 4201 W. 36th Street Suite MBE Subcontractor $4,500.00 Est.
250
Edward E. Gillen Co. 218 West Beacher Street Non Subcontractor $410,000.00 Est.
Milwaukee, WI, 53207
F.H.Paschen, S.N.Nielsen & Assoc. 8725 W HigginsO'Hare Non Subcontractor $389,511.24 Est.
Plaza Suite 200

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury ,
relevant information has been withheld.

riify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed h

6/iG 10

erein is true and complete, and that no

Disclosure Statement




Signature’ Date G/16 //O

L. l/\//,gj;f /W,

Title

Name (Type or Print)

Subscribed and sworn to before me

OFFICIAL SEAL

DAWN L. CAPORALE
NOTARY DUBLIG, JTATE OF ILLINDIS |
Y COwMIBSITINERPIRES 6:7-2011

Disclosure Statement



The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 09-84-11-034

Madison Street Bridge House Stabilization

The Sub Order amount differs from the MOA estimate for the following reasons:

The Chicago Department of Transportation, Division of Engineering requests your approval of the attached
proposal for FH Paschen for construction services under their current JOC contract of micropile installation, wood
pile retrofits and jacking of structural slab at the Madison Street Bridge House and sidewalk repair on Madison
Street viaduct. Due to the special nature of the bridge house stabilization work and the additional structural
sidewalk repairs, the proposal cost now exceeds the original MOA signed by DPS on December 08, 2009. The cost
of the overall scope of work including the sidewalk work is $1,380,000, an increase of $380,000 above the original
MOA, which is described below.

The sidewalk deterioration was brought to our attention in April 2010, and after inspecting the structural slab it was
determined to carry out limited repairs due to public safety concerns. The structural design for the repairs was
prepared by the design consultant. The repair includes removal and installation of new grating and concrete. The
sidewalk is above Amtrak lines in Union Station and the work all needs to be done from the top: breakout, removal,
installation, etc. The railroad tracks need to be protected in case any material falls below. In addition, since the
sidewalk repair will be done over operating railroad tracks and passenger platforms, all this work will have to be
done at night and weekends so that the tracks and platforms will be closed to trains and passengers.

The increase in cost over the engineer’s estimate is also due to the specialized nature and complicated process for
Jacking the bridge house into place. The jacking procedure requires vertical straightening of the house prior to
raising it to its original elevation.  This work requires specialized personnel and equipment and is very time
intensive. ~ The other component of this project that increased the cost was the replacement of the terra cotta
acroterian on the roof of the bridge house. The fabrication of the acroterian to match and preserve the historical
fagade of the bridge house was more than previously expected.



